BRUHAT BANGALORE MAHANAGARA PALIKE

No: EE (Project)/Ynk Zone/WO/24 /19-20

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
NH-7 Road, Bangalore-92,
Date: 27/05/2019

WORK ORDER

To,
Sri. Ramesh U
#171, 8th Cross CIL layout,
Near Narayana School,
Cholonayakanahalli, RT nagar Post,
Bangalore - 32

Sir,

Sub: - Tender for the work of **"Improvements to drains of roads next to Ayyappa temple of Jakkur Layout in ward no.07 and Improvements to drains of cross roads of Jakkur layout in ward no.07, Byatarayanapura"**

Ref: - 1) Tender Notification No: BBMP/YNK/EE (Project)/TEND/28/2018-19, Dated: 02/03/2019 and BBMP/2018-19/OW/WORK_INDENT34903
2) Agreement No: EE/Project/AG No: 24 /19-20, Dt : 27/05/2019

****

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the contract agreement for the work of **"Improvements to drains of roads next to Ayyappa temple of Jakkur Layout in ward no.07 and Improvements to drains of cross roads of Jakkur layout in ward no.07, Byatarayanapura".** Tender Contract Price of **Rs. 68,44,757.21/- (Rupees Sixty Eight Lakhs Fourty Four Thousand Seven Hundred and Fifty Seven and Paisa Twenty One only)** and 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:-11/10/2018.

You are hereby instructed to proceed with the execution of the above said work in accordance with the contract documents in consultation of AEE (Project sub division) and complete the work within stipulated time of 09 months from the date of handing over of site by AEE (Project Sub Division) Yelahanka Zone. A copy of the rate list is herewith enclosed for your information and guidance.

Yours faithfully,

Executive Engineer,
Project Division, Yelahanka Zone. 27/5

Copy submitted to,

1.The Joint Commissioner (Yelahanka), for kind information.
2.The Chief Engineer (Yelahanka), for kind information.
3.The A.O (Project), for information.
4.Office file